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SPECIFICATIONS

SPECIAL PROVISIONS
SP-1 SPECIFICATIONS AND CONTRACT DOCUMENTS

The Bidding Requirements, Contract Forms, Conditions of the Contract, Standard General
Conditions, and Specifications governing this contract are the Montana Public Works Standard
Specifications (MPWSS), Sixth Edition, April 2010.

SP-2 GENERAL

The following special provision items are included to supplement the standard specifications
and to clarify items specific to this contract. These provisions are part of the overall
specifications and, as such, shall be regarded in a like manner during the bidding process and
during the construction phase. If a conflict, discrepancy, contradiction, or inconsistency occurs
between the Specification and the Drawings, resolution shall be as specified in Article 1 of the
General Provisions.

Contractor shall coordinate all construction activities through all phases of the project, the intent
being to complete the proposed construction in a neat orderly fashion, in a timely manner, and
with a minimum of disturbance to neighbors and the traveling public.

The Contract Drawings consist of 9 sheets. Each sheet bears the following general title: Buffalo
Mirage Fishing Access Site — Bridge Replacement.

Contractor shall construct project only using plan sheets marked “Issued for Construction”.
SP-3 PROJECT DESCRIPTION

This project consists of a new bridge at the entrance into the Buffalo Mirage Fishing Access
Site.

SP-4 SCHEDULING

Prior to or at the Preconstruction Conference, the Contractor shall provide the Engineer/Owner
with a practicable Construction Progress Schedule showing the order, timing, and progress in
which the Contractor proposes to complete the work.

This schedule shall be in bar graph, CMP, or PERT format. The schedule shall be updated and
resubmitted with each application for payment requested.

SP-5 PAYMENT AND PERFORMANCE BONDS
Payment and Performance Bonds are required per the General Conditions.
SP-6 CERTIFICATE OF INSURANCE

Insurance coverage shall be per the General Conditions.
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SP-7 PREVAILING WAGE RATES

All work performed under this contract shall be paid per General Conditions 3.4, Labor, Wages,
and Materials.

SP-8 PAYMENT OF CHANGE ORDERS

Additional work, above and beyond the original contract work will not be paid for without a
signed change order or contract amendment signed by the Owner prior to the start of any work.
Change orders shall be in accordance with Article 7.2 of the General Conditions.

A reconciling change order showing final in-place quantity over-runs and under-runs will be
prepared before the final payment to the Contractor. The unit prices will remain unchanged. This
reconciling change order shall be prepared before authorization of final payment to the
Contractor.

SP-9 ADVERSE WEATHER SHUTDOWN

The Contractor is advised that should the Contractor request an adverse weather shutdown and
should such a shutdown be approved by the Engineer/Owner, all work on the project shall cease.
The Engineer will not be available for work inspection during such shutdowns and any work
completed by the Contractor during such a shutdown will not be accepted by the Engineer.

In no case will an adverse weather shutdown be approved by the Engineer until all temporary
services have been restored.

During adverse weather shutdown, Contractor must maintain storm water management facilities
in accordance to the Storm Water Management and Erosion Control Permit, (in accordance to
Montana Department of Environmental Quality), and maintain all temporary roads and
walkways.

SP-10 BASIS OF PAYMENT

The bid items included in the Bid Form include all items, which will receive payment under this
contract. Additional work described in the Contract Documents or shown on the Plans, which is
not specifically listed in the Bid Form, shall be considered incidental to the closest associated
Bid Item.

The basis for payment shall be as abbreviated on the Bid Form and defined below:

LS = Lump Sum; EA = Each; LF = Linear Feet; VF = Vertical Feet; CY = Cubic Yard;
SY = Square Yard; SF = Square Feet; TN = Ton; GL = Gallon

At project completion, adjustments to quantities will be made based on actual amounts
installed. Adjustments will not be made for Lump Sum items unless the scope of work is
substantially changed during construction as determined by the Engineer. The Engineer shall
have final authority in determining if the scope of work has substantially changed. If scope of
work must be changed due to negligence or fault of the Contractor, additional payment for Lump
Sum items shall not be made. Quantity adjustments to all non-lump sum items shall be measured
by the Engineer in the presence of the Contractor. Payment for each item shall be for the
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finished product including all labor, materials, equipment, overhead, profit and any other
miscellaneous items unless otherwise noted in the Contract Documents.

Mobilization and Insurance Bid Items . These items include the mobilization of equipment to the
site, insurance and bond costs and demobilization. Payment for Mobilization and Insurance Bid
Items shall be made as follows. Sixty (60) percent of the total item shall be paid with the first
application for payment. The remaining forty (40) percent of the total shall be paid with the first
application for payment that is submitted to the Engineer after the Certificate of Substantial
Completion has been signed by the Engineer and the Owner.

Partial Payments of Lump Sum Bid Items. Payment for all lump sum items shall be made on
the basis of percent of work complete on individual items at the time the Contractor submits the
Application for Payment to the Engineer. If required by the Engineer, the Contractor shall
provide evidence of percent of work complete. The percent of work shall then be determined by
the judgment and calculations of the Engineer.

SP-11 LIMITS OF CONSTRUCTION

The Contractor is required to confine construction activities within the easement lines as shown
on the plans.

Open space, vacant lots, or undeveloped land shall not be considered for Contractor use unless
the Contractor obtains separate temporary easements. Said separate temporary easements shall
be in writing executed by the property owner of said land and an executed copy shall be filed
with the Owner and the Engineer, prior to Contractor occupancy of land.

Unless specifically designated for removal, all trees and other improvements in or adjacent to
easements and rights-of-way shall not be touched, trimmed or injured. All restoration outside the
limits of the construction areas shall be at the Contractor’s expense.

SP-12 STAGING AREA

The staging area for this project shall be located within the easement lines as shown on the
plans.

SP-13 CONSTRUCTION ACCESS

The Contractor may access the site via Sportsman Park Road. The Contractor shall provide
temporary gravel construction access as required, but shall restore the site to its original
condition. Any damage to existing roadways or existing fishing access site will be repaired at
the Contractor’s expense.

SP-14 PRESERVATION AND REPAIR BY CONTRACTOR

The Contractor shall be responsible for the preservation of existing paved and gravel street
sections which are not to be disturbed by construction. The Contractor is hereby cautioned that
any damage done in any paved or gravel service road, due to any construction or travel
operations (hauling, storage, unloading, etc.), shall be repaired and/or replaced at Contractor’s
expense, and to the satisfaction of the Owner. The Contractor shall familiarize themselves with
the existing sections in the area and consider self-imposed load restrictions conforming to those
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sections. All access roads shall be kept free and clear of all mud, gravel, debris, etc., during the
project. There will be no additional payment to the Contractor for the cleaning and sweeping of
all access roads.

SP-15 CONTRACTOR'S SUPERINTENDENT

The Contractor will be required to have a full-time resident General Superintendent on the
project at all times while the work is in progress. The General Superintendent shall be
knowledgeable and qualified to evaluate the quality of not only the general construction work but
especially the systems and installations of subcontract work.

The General Superintendent shall:

« Aggressively evaluate on a day-to-day basis and be responsible for the quality and
acceptability of all work. « Make the first determination as to the fitness and compliance of all
work performed. « Be the initiator in regard to rejection of unfit work. « Not passively default or
abdicate, in the first analysis, these duties to the Architect/Engineer or to the Owner.

The General Superintendent shall be in a position to direct the work and make decisions either
directly or through immediate contact with General Superintendent’s superior. Absence or
incompetence of the General Superintendent shall be reason for the Owner to stop all work on
the project.

The General Superintendent or Contractor’s designated representative shall maintain, at the
project site, a “Record Set of Drawings” showing field changes, as-built elevations, unusual
conditions encountered during construction, manufacturer’s catalog number of equipment
supplied, and other data as required to provide the Owner with an accurate “as-constructed” set
of Drawings. An approval by the Engineer shall not be given on the final payment request until
complete record drawings are submitted to the Engineer.

SP-16 CONTRACTOR WORK HOURS

The schedule for this project has been figured on the basis of the Contractor working five days a
week (Monday through Friday, excluding legal holidays), eight (8) hours a day. Should the
Contractor and/or Contractor’s subcontractor(s) desire to work more than five (5) days per week
or more than eight (8) hours per day, then approval to do so must be obtained from the
Engineer/Owner. If the additional work hours result in costs above and beyond the Engineer’s
contract fees, the actual cost of the additional Engineer’s services will be the responsibility of the
Contractor and will be deducted from the Contractor’s application for payment. These costs
shall not be considered a part of the liquidated damages.

No work shall be done between the hours of 8:00 p.m. and 6:00 a.m., nor on Saturdays,
Sundays, or legal holidays, without the written approval of the Owner. However, work
necessary in case of emergencies or for the protection of equipment or finished work may be
done without the Owner’s approval.
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SP-17 CONTRACTOR RESPONSIBILITIES

The Contractor shall be responsible for obtaining all permits as required by local government
agencies.

The Contractor shall enforce strict discipline and good order among Contractor’s employees and
other persons carrying out the Agreement. The Contractor shall not permit employment of unfit
persons or persons not skilled in tasks assigned to them. The Contractor shall comply with and
give notices required by laws, ordinances, rules, regulations, and lawful orders of public
authorities bearing on performance of the work.

The Contractor shall keep the premises and surrounding area free from accumulation of waste
materials or rubbish caused by operations under the Agreement. At completion of this work, the
Contractor shall remove from and about the project waste materials, rubbish, tools, construction
equipment, machinery and surplus materials.

To the fullest extent of the Laws and Regulations, Contractor shall indemnify and hold harmless
Owner and Engineer from and against all claims, costs, damages, losses and expenses, including,
but not limited to, attorney's fees arising out of or resulting from performance of the work caused
in whole or in part by negligent acts or omissions of the Contractor, subcontractor(s), anyone
directly or indirectly employed by them or anyone for whose acts they may be liable, regardless
of whether or not such claim, damage, loss or expense is caused in part by a party indemnified
hereunder.

The Contractor shall coordinate all phases of the work with Owner’s use of the site to minimize
or avoid conflict, protect all existing work adjacent to new construction, and repair any damage
and leave premises in original condition, except where otherwise specified by the Engineer.
Contractor agrees to attend or be represented at weekly team meetings during the term of the
project to assure coordination with the other project participants.

SP-18 WATERWAY AND DITCH CROSSINGS

The Contractor shall schedule Contractor’s work to prevent interruptions of local irrigation
operations and waterways. All ditches and waterways are to be restored to the satisfaction of the
user(s).

SP-19 GROUNDWATER CONSIDERATION

The Contractor is advised that groundwater may be present at the project site. The Contractor is
responsible for providing dewatering equipment and methods for this project.

The Contractor shall be responsible for arrangements of permits and obtaining of sites of
groundwater discharge or flushing discharge. This shall include all cleanup, restoration, etc., of
any discharge areas. No claims for any of the above-related work shall be submitted to the
Owner.
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SP-20 TEMPORARY FACILITIES

Water, power, heat, and toilet facilities are not available at the job site. The Contractor shall
provide, at Contractor’s expense, temporary water, power, heat, and toilet facilities, as required.

The Contractor shall design, construct, and maintain miscellaneous services and facilities as
needed to accommodate performance of the work, including temporary stairs, ramps, ladders,
staging, shoring, scaffolding, temporary partitions, waste chutes, sidewalk bridge/walkway, and
similar items.

SP-21 STRUCTURE EXCAVATION

The associated quantities included within the plans are based upon existing ground to bottom of
substructure excavation.

Payment for excavation of the calculated quantity will be paid under the associated bid item.
SP-22 SITE GRADING

Excess material generated from roadway excavation will be distributed throughout the site as
directed by the Engineer/Owner. Excess material shall be graded and blended into the
surrounding topography to provide a natural appearance to the finished grade of the project. The
placement and grading of this material shall be considered incidental to the structure excavation
bid item.

SP-23 DUST CONTROL

The Contractor shall provide dust abatement for all roads and work areas and prevent dust from
becoming a nuisance to adjacent properties. There will be no payment for dust control as a
separate bid item and this work is considered incidental and at the Contractor’s expense.

SP-24 WATER FOR CONSTRUCTION PURPOSES

Construction water required for compaction of embankments, gravel courses, or any other
construction related work must be supplied by the Contractor at Contractor’s expense.

SP-25 UNDERGROUND UTILITY CROSSINGS

The Contractor shall be responsible for checking with the owners of the underground utilities
such as the power, gas, and telephone companies, etc., as to the location of their underground
installations in the project area. The Contractor shall be solely responsible for any damage done
to these installations due to failure to locate them or to properly protect them when their location
is known.

It shall be solely the responsibility of the Contractor to fully coordinate Contractor’s work with
the agencies and to keep them informed of Contractor’s construction activities so that these vital
installations are fully protected at all times.

A Montana One-Call system (1-800-424-5555) has been established to facilitate requests for
underground facility location information. The Contractor is cautioned that all utilities may not
be on this system.
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The Contractor shall have full agreement and understanding with the affected utility companies
on what the existing conditions are and what will be necessary to be changed for the Contractor’s
construction. The Contractor will obtain any permits, agreements, or insurance required. No
separate measurement and payment shall be made for this item, unless specifically noted. All
costs shall be considered an integral part of and be included in the price bid for pipe complete-in-
place.

SP-26 SIGNS, SIGN POSTS AND UTILITY POLES

All existing signs, sign posts and utility poles determined to be in the path of the work zone shall
be temporarily removed and later replaced in their previous location. The conditions of MPWSS
Section 02114 shall apply to this section with the exception that there shall be no separate
measurement and payment for this item.

SP-27 SECURING WORK AREAS AND PEDESTRIAN TRAFFIC

The Contractor is reminded of the importance of securing all work areas during and after
construction work hours to prevent pedestrian access. Costs associated shall be considered
incidental to the work with no separate payment for this item.

SP-28 TRAFFIC SIGNING

Traffic signing shall comply with the Montana Public Works Standard Specifications, Sixth
Edition, the Manual on Uniform Traffic Control Devices, and as detailed on the plans.

SP-29 TRAFFIC CONTROL

The Contractor will be required to prepare and submit traffic control plans for review by the
Engineer and approval by the Owner. The fishing access site will be closed during the
construction of the new bridge.

Temporary traffic signing shall comply with the Manual on Uniform Traffic Control Devices,
and as detailed on the plans.

There will be no payment for traffic control as a separate bid item and this work is considered
incidental and at the Contractor’s expense.

SP-30 CONSTRUCTION STAKING

The Contractor is responsible for providing construction staking for measurements, lines,
locations and grades necessary for construction. All construction staking shall be performed
under the responsible charge of a land surveyor licensed in the State of Montana and by a party
chief or engineering technician experienced in construction layout and staking techniques as are
required by the specific type of work being performed.

1. Grade stakes or slope stakes for excavation and fill.
2. Subgrade bluetops.

3. Base gravel bluetops.
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4. Off-sets for utilities.

Payment for construction staking shall be considered incidental to the work and is to be covered
under other bid items of the project.

SP-31 COMPACTION REQUIREMENTS

All roadway work shall be compacted to 95 percent of maximum dry density as determined by
the standard proctor method ASTM (D-698). Compaction requirements for areas under
roadways shall be in accordance with MPWSS Section 02230.

SP-32 MATERIALS TESTING AND CONTROL

A. The following materials and control tests may be made by the Engineer to determine the
Contractor’s compliance with the specifications:

1. In place density test of substructure backfill, and gravel, independent of any contractor testing
required for completion of the work. 2. Gradation, liquid limit and plasticity index tests of
surfacing aggregates. Tests of surfacing materials shall be made from material in place. 3.
Stripping tests, volume swell tests, fracture tests, wear tests, and soundness tests shall be made
prior to or during the Contractor’s crushing operations. The periodic tests made by the Engineer,
of the Contractor’s production may serve as the basis for rejecting completed work or stockpiles
as unacceptable. The above tests - paragraphs A.1 through A.3 - shall be made with no cost to
the Contractor, except as herein provided for test failure. Should any of these tests fail, the
Contractor shall then be responsible for the cost of the failing test. The costs of the failing tests
shall be deducted from the Contractor’s application for payment.

B. The costs of the following tests shall be paid for by the Contractor:

1. Any additional tests the Contractor requires to control Contractor’s crushing, screening or
other construction operations. 2. Test failure, as provided above. 3. Any additional tests required
to verify acceptable quality of supplied materials. This shall include, but not be limited to, a
three-edge bearing test.

D. Acceptance and rejection of materials will generally be determined from tests made of the
various courses complete and in-place in the field. While the Engineer may, during course of
construction, make tests at the source or point of production; it is the responsibility of the
Contractor to conduct, control and test Contractor’s production operations in such a manner that
the materials produced will meet the specification requirements.

Contractor shall be responsible for all quality control testing. Owner shall be responsible for
quality assurance testing.

SP-33 TECHNICAL SPECIFICATIONS

Technical specifications have been included in the Contract Documents and are incorporated by
reference. The attached technical specifications shall be considered a part of these Special
Provisions in determining precedence of the Contract Documents.
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SP-34 SHOP DRAWINGS

Shop drawings or submittals shall be submitted for all materials used in the project including,
but not limited to the following:

A. Gravel, and pit run materials

B. Prestressed Tri-Deck Concrete Beams
C. Concrete

D. Riprap and Geotextile

E. Reinforcing Steel Mill Certs

F. Neoprene Pads

SP-35 UNSUITABLE BACKFILL

The Contractor is responsible for stabilizing all excavated areas before backfilling. Any
excavated material that is unsuitable for backfill, due to moisture content (either excessively wet
or dry), shall be conditioned in a manner acceptable to the Engineer to render it suitable for
backfill in accordance with Section 022210f MPWSS, Sixth Edition. All costs associated with
this work shall be considered incidental.

If the Contractor chooses not to condition the unsuitable materials, imported material, approved
by the Engineer, shall be substituted for backfill. Imported material and disposal of unsuitable
materials shall be considered incidental.

SP-36 PRECAST ALTERNATES

The Contractor may propose to use precast substructure units in lieu of placing concrete
substructure units. Shop drawings must be submitted for the precast units and approved by the
Engineer/Owner.

SP-37 EXPLANATION OF BID ITEMS

The following items are intended to clarify the scope of the following Bid Items, but are to be
considered supplemental to the rest of the Contract Documents and not necessarily all inclusive
of items, which must be completed for payment of each Bid Item.

Bid Item No. 101 — Mobilization. This bid item shall include the costs associated with
mobilizing equipment to the project site, insurance, bond costs, permitting, submittals, and
demobilization. Measurement and payment will be by lump sum (LS). Sixty (60) percent of the
total item shall be paid with the first application for payment. The remaining forty (40) percent
of the total shall be paid with the first application for payment submitted after the Certificate of
Substantial Completion has been signed by the Owner.

Bid Item No. 102 — Remove Structure. This bid item shall include the costs associated with the
removal of the existing bridge, stockpiling, salvaging, and the disposal of unsalvageable
materials. DFWP may determine that parts of the existing bridge are salvageable for their use on
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other projects. Coordinate with the DFWP prior to removal of the existing bridge to determine
the parts that are salvageable. Measurement and payment will be by lump sum (LS). Full
payment shall be paid when the existing bridge is removed entirely from the project site or upon
approval of the Engineer.

Bid Item No. 103 — Structure Excavation. This bid item includes the excavation for the
substructure units, removal and replacement of unsuitable material, backfill of the substructure
units, and the compaction of the backfill. Measurement and payment will be by the cubic yard
(CY). Basis of payment will be the actual measured excavation quantity required to place the
substructure unit.

Bid Item No. 104 — Concrete 3000 psi. This bid item includes the forms, labor, and concrete to
complete the substructure units. Measurement and payment will be by the cubic yard (CY).
Basis of payment will be the actual measured concrete quantity required to place the substructure
unit as per the plan drawings. Include backwall nose angles and weld angles in the unit price bid
for Concrete.

Bid Item No. 105 — Tri-Deck Prestressed Concrete Beams. This bid item includes the concrete,
reinforcing steel, structural steel, shop drawings and design calculations, forming and placing
concrete, testing and handling of materials, handling and transporting, neoprene bearing pads,
setting and securing the beams. Measurement and payment will be by the linear foot (LF) of
each beam.

Bid Item No. 106 — Reinforcing Steel. This bid item includes the furnishing and placing of the
reinforcing steel shown on the plans for the substructure units. Measurement and payment will
be by the pound (LB). Basis of payment will be the actual weight of the reinforcing steel as
shown on the certified delivery invoice.

Bid Item No. 107 — Bridge Rail. This bid item includes the fabrication, furnishing, and installing
of all material required to complete the guardrail as per the plan drawings. Measurement and
payment will be the linear foot of guardrail (LF). Basis of payment will be the linear foot
measurement from centerline of bearing to centerline of bearing from Bent No. 1 to Bent No. 2.

Bid Item No. 108 — Approach Widening. This bid item includes the furnishing and placement of
the gravel required to build the roadway and shoulders of the approaches to the new bridge.
Measurement and payment will be by the ton (TN). Basis of payment will be the actual load
weights of each truckload measured and ticketed with a certified scale.

Table 1. Approach Gravel Gradation

SIEVE SIZE PERCENT PASSING
1”7 100
3/4” 90-100
3/8” 20-55
No. 4 0-10
No. 8 0-5
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Bid Item No. 109 — Riprap-Class Il. This bid item includes the furnishing and placing of the
geotextile and riprap required as per the plan drawings. Measurement and payment will be by
the cubic yard of riprap (CY). Basis of payment will be the actual measured in place quantity of

riprap.
A. Furnish hard, durable, angular rock that is resistant to weathering and water action and free of
organic or other unsuitable material. Do not use shale, rock with shale seams, or other fissle or

fissured rock that may break into smaller pieces in the process of handling and placing.
Incorporate the following gradation for riprap installations as shown in Table 1:

Table 2. Riprap-Class Il Gradation

Percent of Rock by Mass That Must Be Equivalent Spherical Diameter (inches)
Smaller Than The Given Size
100 24
70-90 21
40-60 16
0-10 7

B. Furnish stabilization geotextile in conformance with MPWSS Section 02110, Geotextiles.
Furnish and placing the geotextile is included in the unit price cost of Riprap-Class Il.
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